The responses to bidders' inquiries are provided for the bidders’ convenience only. In some instances, the question and answer may
represent a summary of the matters discussed rather than a word-for-word recitation. The responses may be considered along with
all other information furnished to prospective bidders for the purpose of bidding on the project. The availability or use of information
provided in the responses to contractors' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03
of the Standard Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to
excuse the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or
contract addenda may affect or vary a response previously given. Inquiries along with responses may be posted at the website only
when the inquiries are submitted in any of the acceptable manner prescribed under the Notice to the Contractors and when the
responses have already been communicated to the individual inquirers. Bidders’ inquiries received over the phone must be
followed-up and submitted in writing for an official response.

The Bidders’ inquiries and Responses may be updated from time to time and bidders are enjoined to check the website regularly
and immediately prior to the scheduled bid opening.

Caltrans District 8 Office is located at 464 W. Fourth Street, San Bernardino, CA 92401-1400.
Send Contractor Inquiries via email to d8_pbi@dot.ca.gov

The mailing address is 655 2™ Street, San Bernardino, CA 92402.

Phone (909) 383-5961 or (909) 383-6322

Fax (909) 383-6739.

All inquiries must include the contract number.

08-448404

Inquiry Inquiry/Response

No.

1.0 Question 1: Does Caltrans have earthwork cross sections for this

project in paper or electronic format. If the answer is yes, when
can the paper format be picked up at the district office or when
will Caltrans be posting the electronic format on their website?

Response: Cross Sections for this project are available for pick up at the CCO/PBI Desk

starting today 10/04/11. They are available on CDs in pdf format.

If interested, please call the following phone numbers to arrange for obtaining a copy:
(909) 383-4304 or (909) 383-4705

2.0 Question 2: Considering the complexity of this project, the cost

plus time requirement, and the fact that Contract 07-286904 bids on

the same day as this one, and Contract 07-260-704 bids on 12/01/11,

we respectfully request a three week postponement of the bid date.

Response: The Bid Opening Date will not be changed and will remain on 11-17-2011 as was
already set.

3.0 Question 3: Reference the Table on Page 84 of the Special
Provisions. This table indicates work shall start on 10/31/11.
Considering the bid date is 11/17/11 (with a potential change as
request above) and contract award is 30 days later and execution of
the contract will likely take another 30 days, it seems the work
should start on or about 02/01/12. Should the State grant the above
request, the start date would likely be on or about 03/01/12.

Please revise the table to reflect actual start dates.

Response: Please refer to Addendum # 1 issued on 11-08-2011

4.0 Question 4: The cover sheet shows that construction ends at Sta
459+17. The layout drawings stop at L-21, but show a match line
with L-22. Please confirm that the project stops at L-21.

Response: L-21 is the last Layout sheet. L-22 sheet does not exist.
5.0 Question 5: Per plan sheets 1845 and 1912 the concrete quantity for
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bridge abutment wing walls on the 14 Street WB Off Ramp and Pachappa
UP (Shoofly) are to be paid in the structure concrete, bridge
footing and structure concrete, bridge(Item 152 (F) and 153(F)). For
both bridge locations, our take-off quantity is significantly higher
than the Engineer’s. Please review the Engineer’s quantities and
update as needed.

Response: The quantities were reviewed and all concrete items were accounted for. Please
bid as per current contract documents.

6.0 Question 6: Are the cross sections available for bidding purposes?
Response: Please see the response to Question # 1

7.0 Question 7: The requirement for QC testing of RSC in this section is
typical of panel replacement construction. With the quantity of RSC
for this project it is calculated that the number of specimens
required will exceed 300 at quite a cost to the State. Will the
contractor be held to this quantity of testing for modulus of
rupture or will the frequency be reduced to something similar to
standard JPCP construction?

Response: Please bid as per current contract documents.

8.0 Question 8: Drawing sheet 1697 shows precast bulb-tee girder depth
as 62". Is it acceptable for the girder depth to be 61", which is
the nearest standard Caltrans bulb-tee girder size? Please bear in
mind that precasters use steel forms, which are not adjustable for
depth, except in the top flange thickness.

Response: ¥
current-contract-documents.
Please refer to addendum # 1 issued on 11-08-2011.

9.0 Question 9: Drawing sheet 1725 shows precast bulb-tee girder depth
as 5 ft.(60"). Is it acceptable for the girder depth to be 61",
which is the nearest standard Caltrans bulb-tee girder size? Please
bear in mind that precasters use steel forms, which are not
adjustable for depth, except in the top flange thickness.

Response: P

Revised response:

current-contract-documents:

Please refer to addendum # 1 issued on 11-08-2011.

10.0 Question 10: Please provide top of wall elevation and finish grade
elevation for Retaining Wall 382.

Response: Anaddendum-willbeforthcoming-addressing-thisissue-
Please refer to addendum # 1 issued on 11-08-2011.
11.0

Question 11: Plan sheet refers you to "See electrical sheets for
electrolier" and "See overhead sign plans for overhead sign
pedestal". Would you please provide a plan sheet numbers for the
two details referred to on plan sheet 831

Response: The plan sheets for the call outs on plan sheet 831 are Plan Sheet numbers




712, 735, 736, and 1168.

12.0

Question 12: Bid Items 57 & 58 call for the installation of 24" &
36" Alternative Pipeliner. However, outside of the bid items
themselves, there does not appear to be any reference to the
Alternative Pipeliner anywhere else in the bid documents. There is
no specification for the Alternative Pipeliner and there does not
appear to be any Alternative Pipeliner shown anywhere on the
drawings. Please clarify the requirements for the Alternative
Pipeliner, what pipeliner products will be allowed, and where it
will be installed.

Response: These 2 items will be removed from the estimate. Anaddendum-wil-be

forthecomingtoaddress-thisissue-
Please refer to Addendum # 1 issued on 11-08-2011.

13.0

Special Provisions Specific: Section 4 of the Special Provisions
states that "Additional damages to those specified in Section 8-
1.07... of the Standard Specifications are $28,500 per day..." The
liquidated damages specified in 8-1.07 are $28,500 per day for
projects over $100,000,000 (this project has an Engineer's Estimated
of $120,000,000) .

Question 13: What are the total liquidated damages (per day) on this
Contract? Based on our interpretation, they are $57,000 per day.
Shouldn't this value be equal to the value placed on the Bid Number
of Days for Bid Evaluation purposes, which is currently $30,000°?

Response: The LD is $30,000 per Day. An-addendum-willbe-forthcoming-to-address-this
e
Please refer to Addendum # 1 issued on 11-08-2011

14.0

Question 14: Retaining Wall 335 is called out as a Type 1 retaining
wall. Retaining walls 339 and 342 are also called out as Type 1
retaining walls, but are modified to conform to Railroad Standards.
Is retaining wall 335 supposed to conform to these same standards
and therefore, have revised Type 1 details (example page 1492)°?
Some of the footing thickness' being called out on page 967 differ
from Caltrans Type 1 standards and is a bit confusing. Please
clarify.

Response: Wall RW335 is a standard Type 1 retaining wall, and no special details are
needed. Bid per current contract documents.

15.0

Question 15: In the cross sections provided, we opened Madison Off
(MADOF1) and realized that the file has been mislabeled. Can the
State provide the correct Madison Off (MADOF1l) file and cross
sections?

Response: The Corrected MADOF1l is now available. If you requested
and received a copy of the Cross Sections before 10-11-11, please
call one of these two numbers to obtain the corrected file for this
Off ramp:

(909) 383-5961 Or (909)383-6322
If you requested a copy of the Cross Sections after 10-11-11 the
corrected copy of this Off Ramp will be automatically included in
the Cross Sections and mislabeled file will be removed.




16.0

Question 16: In the Bid Book, OPT OUT OF PAYMENT ADJUSTMENTS FOR
PRICE INDEX FLUCTUATIONS form (DES-OE-0102.12 (NEW 12/2009))
requires the bidders who are electing to opt out of the payment
adjustments for the price index fluctuations as specified in
“Payment Adjustments for Price Index Fluctuations” of the Special
Provisions to complete this form and submit it with their bid.

If a bidder elected not to opt out, should he/she sign and return
this form with the bid anyway or should the bidder remove this form
from the bid before sending it in?

Response: It is not necessary to sign the form if the contractor elects not to opt out. It
would be better to leave the form blank and leave it in the bid book.

16.1 Question 16.1:If the form was signed by the bidder but the Box on
the form was not checked, should this be considered as:
a-Opting out

or
b-Not opting out?

Response: If the form is signed but the box is not check, it would be considered as NOT
OPTING OUT.

17.0 Question 17: Are there any special requirements from a SWPPP or
other environmental concern for the protection of the existing
Riverside County Flood Control area with respects to landscape
operations or run off requirements?

Response: No

18.0 Question 18: How are the flow sensors connected to the controller,
wired / wireless / fiber and are the sensors required to be
networked into the SCADA or other system?

Response: By wire, see page 340 paragraph 2 of the special
provisions

19.0 Question 19: What is the required separation or other rules /
requirements for operations near the metrolink facilities?
Response: Per the representative of Railroads, there should be a 25'
setback from the outside Metrolink track for construction operations
near the track.

20.0 Question 20: Please show existing / proposed pull boxes for armor-
clad conductors for irrigation controllers on plans.
Response: We don't usually show on plans, the standard detail shows
it. Per Sec. 20-5.0271 of the 2006 Std. Plans, pull boxes shall be
installed at intervals not exceeding 500 feet along conductor runs.
See pp 209.

21.0 Question 21: Confirm Calsense remote pricing on page 340. Extended

price does not match each price. Do these Calsense prices include
the training required and any software necessary for the job? If
not, please provide the quoted prices for inclusion in the bid.

Response: Pending




22.0

Question 22: What is supposed to be done with the salvaged
irrigation components? Can it be used as a reduction in quantities
for salvaged components? Is there an existing contractor laydown
yard available to contractors in the area, or is it up to the primes
& subs to procure one?

Response: The intention is not to salvage irrigation components,
they are to be removed and disposed of.
No areas exclusive for the contractor to use, hew
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Please See page 29 of special provisions. It explains this issue in
more details
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23.0

Question 23: Overhead sign structures and ramp meter pedestals show
on pages 1650-1657. These details show a significant amount of
additional forming and concrete work associated with retaining
walls. The summary of quantities shows the Overhead Sign
Foundations being paid for by the LF for CIDH Concrete Pile (Sign
Foundation). Please clarify, where do they get paid?

Response: The quantities for 54" and 60" CIDH concrete piles (sign foundation), items 209
& 210 have been changed per addendum # 1 that was issued on 11-08-11.

24.0

Question 24: Sheet 801 of 2028, RW 172, plan view shows cross
hatched lines where the Retaining Wall ties into the bridge
abutment. Please clarify what the cross hatch lines represent.

Response: The x hatch is a portion of the Approach Slap on top of Wall 172 and the
contractor must refer to the structure plan for further detail.

25.0

Question 25: Retaining wall plans show a Typical Section with over
excavation called out as 1' below bottom of footing. Please verify
that the State intends all Retaining Walls with this detail to be
over excavated the entire length. Or please provide limits and
locations of over excavation.

Response: Yes, the 1' over excavation below retaining wall footings should be along the
entire wall length for those walls that have this detail.

26.0

Question 26: Typical Cross Section X-1 provides existing structural
sections 1-4 for the mainline SR-91. Can the state provide existing
structural sections for the outside asphalt shoulders, existing
ramps, arterial streets, parking lots, ect...?

Response: The additional existing structural section info as requested will not be provided.
Please bid as per current contract documents.

27.0

Question 27: Special Provisions section 10-1.02 Order of Work states
that Panorama Landfill is approved for temporary use. Can the state
provide an exact address or location for this site?

Response: The Panorama Landfill is located in the SW quadrant of SR91 & the UPRR
R/W at the Pachappa UP, just north of Panorama Rd. It is the City parcel (20420-2 TCE) in
Appraisal Map 911016-5.




28.0

Question 28: In the railroad work window chart some of the dates
appear to be incorrect. From the remove existing UP bridge in stage
2 phase 1 to the completion of the permanent bridge in stage 2 phase
3 there is only 5 calendar days. Also the last item in the chart
starts in November of 2013 and ends in January of 2013. Look at
these dates for revision.

Response: Please refer to Question # 3 above. An—addendum—will—b
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Please refer to addendum # 1 issued on 1i—08-2011.

29.0

Question 29: 8-Inch Retaining Curb is to be installed in various
locations throughout this project. Could Caltrans please provide
your estimated quantities/locations and which bid item this curb is
to be bid and paid under?

Resporse: Ia—adeesdomwitt—be—Ffersh te—address—shis—3ssu

Please refer to addendum # 1 |ssued on 11 08-2011.

30.0

Question 30: Special Provisions page 410 talks about insurance
requirements for BNSF Railroad and references an attached Exhibit
"C-1". However, this Exhibit is not attached in the Special
Provisions. Can the State issue this Exhibit?

Response: Pending

31.0

Question 31: "Raised Island Details" appear on sheets C-24, 27, 29,
32, 33, 41, 43, and 47 of the construction details. Only on sheets
C-41, 43, and 47 does it call out which material fills the elevated
void behind the curb, i.e. stamped concrete, rock blanket, and 4"
concrete paving (in that order). The Typical Sections and the
referenced A88B standard plans offer no help in providing the type
of queried material and their installation thicknesses.

Could the State please clarify

Response: See PP plans for the material to be used within the raised islands shown on c-
24, 27, 29, 32, 33,and the detail on sheet LD-1 for the rock blanket thickness.

32.0

Question 32: The State has a Minor Concrete (Driveway) quantity of
150 cyds for Bid Item #259 which I assume is the combined quantities
off of Sheets Q-10 (112.6 cyds) + Q0-21 (34.8 cyds) = 147.4 cyds
rounded to 150 cyds.

Does this 150 cyds quantity also include both driveway quantities
(4™ PCC and 6" PCC) associated with the reconstruction of Parcel
20867 on Sheet C-387?

Response: An addendum will be forthcoming to address this issue.

33.0

Question 33: The Miscellaneous Concrete Construction Specification
(Section 10-1.115 (page 319) seems to be somewhat redundant and
confusing since there are specific bid items for curb ramps, gutters
behind retaining walls, sidewalk, driveways, and cross gutters. The
States' design engineers generated the Minor Concrete (Miscellaneous
Construction) bid quantity for this project. Could the State please
make available with a breakdown of what should be included in this
110 cyds quantity?

Response: The 110 CY Minor Concrete (Miscellaneous Construction




quantity is shown on the drainage gquantity sheets and includes the
local depressions for drainage inlets, as specified on the drainage
layout sheets and profiles.

34.0

Question 34: Per the quantities shown at the bottom of sheet Q-2 and
notes in the stage construction drawings, it appears that the intent
is for the contractor to excavate by open cut methods across the 91
freeway to place 18” and 24” RCP and replace the mainline with Rapid
Set PCC Pavement during night closures. If this is true, what
structural section thickness should be used? Will pavement dowels
and tie bars be required? What type of longitudinal joint will be
needed between the new RSC and existing PCC pavement?

Response: Open cut during the freeway closure is the intended method of installation for
drainage systems to be backfilled with RSC as shown on sheet Q-2. The structural section
thickness shall be 1.35' minimum. Pavement dowels and tie bars shall be used per Caltrans
Std. Plan P-1 and P-10, and shall be included in the bid price of the concrete. A longitudinal
contact joint is sufficient between the new RSC and existing PCC pavement.

35.0

Question 35: Existing mainline PCC pavement must be removed and
replaced to allow construction of bents at 14th Street, Cridge,
Pachappa and Ivy. What structural section should be used for
replacement? Will pavement dowels and tie bars be required? What
type of longitudinal joint will be needed between new and existing
PCC pavement? Where will this work be paid?

Response: Pavement replacement at Cridge, vy, & Pachappa bent construction areas is
completely within the median, so structural section A on sheet X-1 should be used. The
excavation at the 14th St bent construction area goes into the travelled way, so use
structural section B on sheet X-1 for the entire width of the replacement paving. Dowel Bars
shall be used for transverse joints and an isolation joint shall be used at the longitudinal
joints per Standard Plans P2 & P 18. This replacement shall be included in the bid price of
the concrete. Removal is paid according to Section 19-101 of the Standard Specifications,
"Qauntities of all types of existing subbase, base, surfacing or pavement removed will be
included in the quantities of the type of excavation in which they are located, and no
separate payment will be made therefore”.

36.0

Question 36: Please confirm your quantities for Bridge Footing
Concrete and Bridge Concrete for Pachappa UP (Replace). The previous
question (Question 5 above) addressed Pachappa UP (Shoofly) by
mistake.

Response:

R e
Please refer to addendum # 1 issued on 11-08-2011.

37.0

Question 37: I do not find a specification for the subballast work
at the railroad. Please provide.

Response: Arn—addendum—will beforthecom

Please refer to addendum # 1 issued on 1-68-2
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37.1

Question 37.1: The bid quantity of 96" CIDH Piling on 14th Street WB
Offramp appears to be over by 172 ft. Please clarify.

Response: Please bid per the current contract bid documents.

38.0

Question 38: Construction note #1 refers to sheet SCD-1 for details
on the temporary pavement at the WB Central St. offramp. SCD-1 only
shows details for 14th St. Please provide more information.

Response: Refer to the Typical Temporary Pavement Detail on SCD-1 and the sections on
SC-28 for constructing the temporary pavement on the Central WB off ramp.

39.0

Question 39: Can the work windows shown in the work item chart for
the Union Pacific Railroad be varied by the baseline.

Response: Bid as per the revised chart in addendum 1.

40.0

Question 40: On page 410 of the Special Provisions, Section 13, part
1.01.02, the contractor is obligated to provide insurance called for
under Section 2 of Exhibit "C-1" Agreement. This exhibit for BNSF
railroad could not be found in the special provisions. Please
provide a copy of the "C-1" agreement or tell us where it is located
in the bid documents.

Response: An addendum will be forthcoming to address this issue.

41.0

Question 41: Train traffic information was given for BNSF but not
for UPRR. Please provide train traffic information for UPRR

Response: An addendum will be forthcoming to address this issue.

42.0

Question 42: There is error in quantity totals for Bid Item No. 177.
If you look on page 797, under the Sound Wall quantities for SwW 357,
it states that the total square footage should be 5,760 SQFT. Now
if you go to that actual profile on page 1082 of the project plans
you'll also notice the same quantity listed to the far right middle
of the page. If you take the full length of wall, 450.39 FT., as
listed, times the CMU height of 16.00' you'll find there is an error
present in total SQFT for that item.

Response: An addendum will be forthcoming to address this issue.

43.0

Question 43: Sheet 2 shows a structural section 'A.' I do not see it
on the layout sheets or cross sections. Where does this occur?

Response: Section A is to be used where replacement of the median structural section is
required. See response to Question # 35.0 above.




44.0

Question 44: How does the contractor get paid both for removing and
replacing the structural section where new bridge bents are being
constructed?

Response: Removalis paid according to Section 19-101 of the Standard Specifications,
"Quantities of all types of existing subbase, base, surfacing or pavement removed will be
included in the quantities of the type of excavation in which they are located, and no
separate payment will be made therefore.”. Replacement of the structural section is to be
paid under the appropriate items (JPCP, HM-A (Bondbreaker), LCB, and AS (Class 2)).

45.0

Question 45: What structural section should be used for
reconstructing the structural section removed during bridge bent
excavation?

Response: Please see response to Question # 35.0 above.

46.0

ouestion 46: On page G-15 the note tells us to cut and cap retaining
walls 339 and 342. At what elevation do we cut and cap the walls?
What does cap mean? Does the footing stay in place? Where will this
work be paid?

Response: Please refer to addendum #1. C-15 was changed to show complete removal of
wall RW339 and RW342. Quantities are showed on Q-14 and work will be paid as Remove
concrete.

47.0

Question 47: On page C-95 it shows the interim grading plane for the
UPRR Shoofly and Page G-15 it show the permanent grading plane of
the finished slope. Where does this grading after retaining walls are
removed pay?

Response: Please refer to addendum #1. All quantities are shown on Q-8 in the
Earthwork/Subbalast/Geotextile Reinforcement Quantities table. The grading after the walls
are removed is shown as Pachappa UP (Final).

48.0

Question 48: The summary for Remove Concrete on Sheet 791 shows a
total of 5307 CY of removal, but the bid item for this work shows
5770 CY of removal. Please indicate where the additional 463 CY is
located on the project.

Response: See DQ-72 for additional quantity of Remove Concrete that is included in item
52. Note that this item and Q-14 were changed with Addendum # 1.

49.0

Question 49: item-270 does vinyl clad mean chain link fabric only to
be vinyl clad, or chain link and all metal components such as posts,
ties, tension wire tension bars, tension bands etc.

Response: Pending.

50.0

Question 50: Sheet 340 - DQ-11 lists quantities for 2x1 RCB in Minor
Concrete Minor Structures Columns. Quantities should be moved one
column to the left and be included in Bid Item # 159 not Bid Item #
161. This is true also for DQ 9 for DS # 29d. (See DS # 33b to
33d. DQ 45 and DQ 51 for DS # 93, 101, and 102 indicate the
quantities for 2x1 RCB in the correct columns and in the correct Bid




Item # 159.)

Response: An addendum will be issued to correct the quantities on DQ-9, DQ-11,& DQ-
71, and on the bid item list.

The sheet total (DQ-11) will be as follows:

Structural Concrete, RCB: changed from 5.65 CY to 5.65+297.80+60.30
= 363.75 CY.

Minor Concrete/Minor Structure: Changed from 367.00 CY to 367.0-
60.30-297.80 = 8.90 CY.

The sheet total (DQ-9) will be as follows:

Structural Concrete, RCB: changed from 0.00 CY to 14.80 CY

Minor Concrete/Minor Structure: Changed from 22.51 CY to 22.51-14.80
= 7.71 CY.

Grand Totals on sheet DQ-71 will reflect change.

51.0 Question 51: DQ-7 , DS # 201 and 20n, quantity should be deleted for
Minor Concrete Minor Structures. Bid Item # 161. This is a
removal item and the quantity is also shown on the remove concrete
column.

Response: Anaddendum will be issued to correct the quantities on DQ-7 & DQ-71, and on
the bid item list.

The sheet total (DQ-7) will be as follows:

Minor Concrete/Minor Structure: Changed from 10.00 CY to 10.00-2.40
= 7.60 CY.

Grand Totals on sheet DQ-71 will reflect change.

52.0 Question 52: For Structures called out to be G2 and GD-1, please
supply the required “L” dimension.

Response: For all G2 & GD1 DIs, L shall be 6", unless otherwise
specified on plan/profile.

53.0 Question 53: For all Structures called out to be JS pipe to pie
using DD-20, please supply the “C” dimension.

Response: Anaddendum will be issued to add this information to the drainage profile
plans.
"C" dimension shall be as follows:
DS 35c: 2.25"
DS 59a: 3.50'
DS 65a: 3.50'
54.0

Question 54: For DS 107 e, the indication is for a MH in one
location and a G-2 in another location. Which is it?

Response: An addendum will be issued to clarify this information on the drainage plans.
The item is a pressure MH as shown on DD-27.




55.0

Question 55: Manholes that are into the top of the RCB structures do
not require concrete. Please correct.

Response: Bid as per current contract documents.

56.0

Question 56: Many Storm Drain Structures are indicated to be
Transitions Structures and should be Junction Structures

Response: Transition structures occur at change of mainline pipe
size/geometry or when lateral OD > 0.5D (mainline). Otherwise, a JS
may be used unless otherwise specified on plan.

57.0

Question 57: For most of the SD Pipe removal locations there is no
indication of an H dimension to the top of the pipe or a profile of
the existing pipe so that the contractor can determine how deep the
pipe is below the existing surface. This also hold true for the
removal of the Inlets and other SD structures. Please provide this
information.

Response: Cover over culverts to be removed is not normally provided
due to uncertainty of grade breaks along the profile. Sections of
culvert that do not interfere with new construction may be abandoned
in place per section 15 of the Standard Specifications after
consultation with the field inspector or Resident Engineer. Heights
for existing DIs may be obtained from project plan profiles (such as
when removed for collar construction) or from as-built plans at the
District Headquarters. Such information for existing structures is
not typically provided on DQ sheets.

58.0

Question 58: Bid item # 265 Manhole Frame & Cover is also listed by
the pound in Bid Item #263 as Misc Iron & Steel. The Q sheets
indicate that “N” for the Manhole Frame & Covers is not to be paid
for. Please Correct. Or please clarify which item the Manhole
Frame & Cover will be paid for and change the quantity for the other
bid item.

Response: Manhole frame and cover is paid as Miscellaneous Iron &
Steel. The pay item for "Manhole Cover (N)" is listed on the DQ
sheets to aid in the number of items needed, similar to that of
grate types listed for drainage inlets. Bid item # 265 Manhole
Frame & Cover Will be removed from the bid item list in a future addendum.

59.0

Question 59: Bid Item # 238 indicates 52.5 LF on the Q sheet and 36
LF in the Bid Item.

Response: The grand total for 36" CSP shown on DQ72 (36.0 LF) matches the quantity
shown on the bid item list for item 238 (36 LF). Bid as per current contract documents.

59.1

Question 59.1: Bid Item # 238 indicates 36 LF. DS # 28b, 38a, 54e,
& 87c add 16.5 LF to that quantity. Total should be 52.5 1f. Total
should be 52.5 1f.

Response: The systems cited do not use Bid Item #238.
DS28 (b) = Type GD1 Inlet (see DD-6)




DS38 (a) Type GD1 Inlet (see DD-6)
DS54 (e) = Type GD1 Inlet (see DD-6)

DS87 (c)

CMP Riser, Type A (48" csp riser per Std Plan D93C)

60.0

Question 60: Addendum #1, New MH # 4 on DS #51 should not be
considered a RCB Bid Item # 159 Quantity. It is a Minor Concrete
Minor Structure Pipe Item as a MH #4 and should be in Bid Item #
161. Bid Item # 188 Bar Reinforcing steel should not be included in
this item which was added on the Q sheets but not the Bid Item.
Likewise DS # 51c, & 5le which was changed in the addendum is not a
RCB Bid Item. It is as correctly stated prior to the addendum as a
MH #2 which is a Pipe to pipe MH and should be Minor Concrete Minor
Structures Bid Item # 161 not 159. Also the Rebar quantities will
change.

Response: Contractor's assessment is in error. Bid item as shown on
Addendum # 1 plans. Structures cited in question #60 ARE NOT
designated minor concrete/minor structure. Concrete designation as
"Structural Concrete, Box Culvert" is structural concrete, not minor
concrete. Reinforcing Steel is paid separately for such concrete
designation.

61.0

Question 61: With the RCB box quantity correction Bid Item # 159
should be approx. 1670 cy & Bid Item # 161 should be approx. 420 Cy
or less. This is a significant difference in the quantities.

Response: See responses to Questions 50, 51, 60. Engineer's estimate supports
figures shown on Addendum #1 plans/SSPs. Bid items accordingly.

62.0

Question 62: Bid Item # 226. 30”x10” AP Arch Culvert 56 LF. After
calling several different pipe suppliers it appears that a 307”x10”
Arch Culvert is not made by anybody.

Response: Contractor may substitute hydraulic equivalent with
maximum barrel height of 10" or less. Bid item accordingly.

63.0

Question 63: Bid Item #230 and 231. DS 105b is 30” RCP listed in
the 24” RCP quantity. See DQ 53. Thus Bid Item # 230 should be 2290
LF and Bid Item #231 should be 540 LF.

Response: An addendum will correct the DQ plans and bid item list.
Sheet DQ-53 and Bid Item estimate will be revised as follows:

#230 (24" RCP) will be revised as 2590-302 = 2290 LF

#231 (30" RCP) will be revised as 240+302 = 540 LF

This adjustment will also be reflected on DQ-71 grand totals.

64.0

Question 64: Special Provisions Specific: Quantities for Bid Items
159 and 161 are grossly in error. Also Bid Items 263, 265, 188, 238,
226, 230, & 231.

Response: Questions regarding cited bid items have been addressed in
responses to questions #50-#63.




65.0

Question 65: In the fourth paragraph of pg 236 of the special
provisions, work is required if new pile installation cannot be
accomplished due to the existing piles. Please confirm that this
work (removing existing piles and backfilling holes with lean
concrete) will be paid for as Extra Work.

Response: [©he last paragraph of Section 10-1.67, "Piling," subsection
"Measurement and Payment" (page 251) of the special provisions states , covers
payment for removal of existing piles conflicting with new pile installation and
filling the resulting hole with lean concrete backfill. Bid per the current contract
documents.

66.0

Question 66: Plan sheet 796 (0-19), shows a table under the heading
Retaining Wall 389, the Tire Shred Excavation (Removal on existing
wall, RW 91-119). Retaining wall 389 does not have any detail on
where these Tire Shred is located. Also, RW 91-119 is nowhere to be
found. Are these Tire Shred mixed with dirt?

Response: An addendum will be forthcoming to address this issue.

67.0

Question 67: Item 74, Tire Shred Excavation and Item 75, Waste
Transportation and Disposal (Tire Shred Materials is paid by CY yet
Section 10-1.39 of the special provisions, last paragraph says, full
compensation for tire shred excavation,including loading of tire
shred material, is included in the contract price paid for the
various items of work involved, and no additional compensation will
be allowed therefore. Please clarify.

Response: An addendum will be forthcoming to address this issue.

68.0

Question 68: I am having trouble finding the work for bid item 155
Structural Concrete, Sound Wall. In which plan sheets can I find
this work?

Response: Structural Concrete, Sound Wall can be found at Retaining Wall 281, sheets
1439 through 1456 in the project plans. Bid per the current contract documents.

69.0

Question 69: Did the State postpone the Bid Opening Date for this
project?

Response: Yes. Addendum # 2 issued on 11-10-2011 postponed the Bid
Opening Date for this project until 12-08-2011.

70.0

Question 70: I was able to find the retaining walls that include bid
items 140 & 141. But which items of work include bid items 146 &
147? In which plan sheets can they be found?

Response: Pending.

71.0

Question 71: In what section of the Special Provisions can we find
Item 194 Public Safety Plan?

Response: Pending.




